STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 09/ 02
10- 3A9504
10- STA-99-2.7/3. 2

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 8 FUND TOTAL HA25 463, 000
NUMBER CF BIDDERS 3 ENG NEERS EST 428, 000. 00 AMOUNT OVER 31,372.00
PROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON
1 459, 372. 00 2 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET
SAN RAFAEL CA 94901- 4886
2 466, 904. 00 1 J S BRAR COVPANY
7202 E BULLARD
CLOvVIS CA 93611
3 686, 149. 00 3 ELI TE LANDSCAPI NG | NC

BI' D SUMMARY

I'N STANI SLAUS COUNTY | N TURLOCK
FROM 0.3 KM SQUTH OF WEST MAI N

STREET UNDERCRGCSSI NG TO 0.3 KM

NORTH OF WEST MAI N STREET

HI GHWAY PLANTI NG AND | RRI GATI ON

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

2972 LARKI N AVENUE
CLOVIS CA 93612

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 10/ 02
CONTRACT CODE 'F '
40 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 635

PERCENT OVER EST 7.33

( NAVE/ ADDRESS/ LOCATI ON)

415 453-4691
00215707
FAX 415 453-4129

SB PREF CLAI MED

559 299-1033
00743499
FAX 559 299-5204

SB PREF CLAI MED

559 292-7760
00645591
FAX 559 292-7756

SB PREF CLAI MED

3. 0%



10- 3A9504
10- STA-99-2
04/ 09/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 10/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 M KE BROWN ELECTRIC
COTATI
NO FAULT ASPHALT
PALO ALTO CA

ELECTRI CAL

ASPHALT CONCRETE PAVI NG



10- 3A9504 Bl D245

10- STA-99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 09/ 02 04/ 10/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CONTRACTORS | NTERNATI ONAL RESOURCE THERMOPLASTI C TRAFFI C STRI PI NG AND PAVEMENT MARKERS
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS

226 N MAIN STREET
LODI CA 95242
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ADVANCE SAFETY PRODUCTS | NC PORTABLE MESSAGE SI GN

525 | NDUSTRI AL WAY
FALLBROOK CA
ADVANCED ENVI RONMVENTAL SERVI CES LEAD COWVPLI ANCE PLAN
P O BOX 593
CORTE MADERA CA
BOG ES PUWP SYSTEMS BOOSTER PUWP
5644 WESTOVER AVENUE
FRESNO CA
FARWEST SAFETY | NC TRAFFI C CONTROL
226 N MAIN STREET
LODI CA
GROVER LANDSCAPE | NC TREE REMOVAL
2825 KI ERNAN AVENUE
MODESTO CA
M KE BROMWN ELECTRI C COVPANY ELECTRI CAL
561 A MECHANTI LE
COTATI CA

CONTI NUED ON NEXT PAGE



10- 3A9504
10- STA-99-2
04/ 09/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 10/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NO FAULT ASPHALT

P O BOX 50877

PALO ALTO CA

OLI VEI RA FENCE | NC
400 REED STREET
SANTA CLARA CA
STOCKBRI DGE

2972 LARKI N AVE
CLOVIS CA

MAI NTENANCE PULLQUTS

FENCI NG

STRI PI NG, ROADWAY EXCAVATI NG AND | MPORT BORROW



10- 3A9504 Bl D245

10- STA- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 09/ 02 04/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 300. 00* 1, 300. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 750. 00 750. 00
4 160120 REMOVE TREE EA 16 250. 00 4, 000. 00
5 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
6 190134 ROADVWAY EXCAVATI ON ( GORE REMOVAL) VB 280 50. 00 14, 000. 00
7 198001 | MPORTED BORROW VB 600 22.00 13, 200. 00
8 200002 ROADSI DE CLEARI NG LS LUMP SUM 17, 000. 00* 17, 000. 00
9 202011 MUL.CH VB 900 22.00 19, 800. 00
10 204001 PLANT (GROUP A) EA 1, 240 7.00 8, 680. 00
11 204002 PLANT (GROUP B) EA 59 50. 00 2, 950. 00
12 204008 PLANT ( GROUP H) EA 73, 400 .10 7, 340. 00
13 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 41, 000. 00* 41, 000. 00
14 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 12, 322. 00* 12, 322. 00
15 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 7 140. 00 980. 00
16 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 50 160. 00 8, 000. 00
17 206615 65 MV ELECTRI C REMOTE CONTROL VALVE EA 1 225. 00 225. 00
18 206755 30 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 000. 00 1, 000. 00
(WALL MOUNTED)
19 023428 36 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 100. 00 1, 100. 00
(WALL MOUNTED)
20 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 5,010 7.00 35, 070. 00
(SUPPLY LI NE)
21 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 360 8. 00 2, 880. 00
(SUPPLY LI NE)
22 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 1,110 9.00 9, 990. 00
(SUPPLY LI NE)
23 (F) 208254 65 MV PLASTI C Pl PE (PR 200) M 1, 390 10. 00 13, 900. 00
(SUPPLY LI NE)
24 (F) 208289 65 MV PLASTI C Pl PE (PR 315) M 145 15. 00 2,175.00
(SUPPLY LI NE)
25 208436 65 MV BACKFLOW PREVENTER ASSEMBLY EA 1 2, 000. 00 2, 000. 00
26 208465 SPRI NKLER ( TYPE A-5) EA 330 26.00 8, 580. 00
27 208466 SPRI NKLER ( TYPE A-6) EA 390 40. 00 15, 600. 00
28 208482 SPRI NKLER ( TYPE C-2) EA 59 10. 00 590. 00
29 208492 65 MM GATE VALVE EA 7 200. 00 1, 400. 00
30 208800 300 MM VELDED STEEL PI PE CONDUI T M 150 300. 00 45, 000. 00

(6.35 MM THI CK)



10- 3A9504 Bl D245

10- STA- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 09/ 02 04/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
31 (S) 209502 BOOSTER PUMP EA 1 9, 900. 00 9, 900. 00
32 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT M2 280 70.00 19, 600. 00
33 (S) 731508 M NOR CONCRETE ( EXPOSED AGGREGATE MR 900 70.00 63, 000. 00
CONCRETE)
34 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL- 1. 8) EA 4 750. 00 3, 000. 00
35 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 430 8. 00 3, 440. 00
( SPRAYABLE)
36 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 45.00 2, 700. 00
37 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2, 000. 00 2, 000. 00
38 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 9, 900. 00* 9, 900. 00
39 (S) 860798 BOOSTER PUMP ELECTRI CAL SYSTEM LS LUMP SUM 2, 000. 00* 2, 000. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 45, 000. 00* 45, 000. 00

TOTAL 459, 372. 00



10- 3A9504 Bl D245

10- STA- 99- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
04/ 09/ 02 04/ 10/ 02
R SRRETPEREERERD R T AR LT PEEEERERD
I TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
[ m R b bt
1] 1, 400. 00* 1400. 00| 1, 560. 00* 1560. 00
2 | 12, 000. 00* 12000. 00| 38, 000. 00* 38000. 00
3| 5, 200. 00 5200. 00| 13, 000. 00 13000. 00
4| 490. 00 7840. 00| 165. 00 2640. 00
5| 3, 750. 00* 3750. 00| 2, 125. 00* 2125. 00
6 | 26.00 7280. 00| 42.00 11760. 00
7 39.00 23400. 00| 21.00 12600. 00
8 | 17, 000. 00* 17000. 00| 17, 000. 00* 17000. 00
9 | 23. 80 21420. 00| 30. 00 27000. 00
10 | 9.775 12121. 00| 9.00 11160. 00
11 | 16. 00 944. 00| 20.00 1180. 00
12 | .50 36700. 00| .45 33030. 00
13 | 44, 400. 00* 44400. 00 120, 000. 00* 120000. 00
14 | 5, 200. 00* 5200. 00| 8, 200. 00* 8200. 00
15 | 318. 00 2226. 00| 275. 00 1925. 00
16 | 448. 00 22400. 00| 275. 00 13750. 00
17 | 520. 00 520. 00| 500. 00 500. 00
18 | 10, 080. 00 10080. 00| 4, 650. 00 4650. 00
19 | 11, 060. 00 11060. 00| 4, 650. 00 4650. 00
20 | 3.90 19539. 00| 4.00 20040. 00
21 | 5. 60 2016. 00| 5. 50 1980. 00
22 | 6. 00 6660. 00| 6. 50 7215. 00
23 | 8. 00 11120. 00| 7.00 9730. 00
24 | 7.80 1131. 00 12.00 1740. 00
25 | 3, 250. 00 3250. 00| 3, 200. 00 3200. 00
26 | 33.00 10890. 00| 35.00 11550. 00
27 | 59. 20 23088. 00| 35.00 13650. 00
28 | 11. 00 649. 00| 10. 00 590. 00
29 | 221. 00 1547. 00| 300. 00 2100. 00
30 | 168. 00 25200. 00| 200. 00 30000. 00
31 | 13, 600. 00 13600. 00| 8, 900. 00 8900. 00
32 | 65. 00 18200. 00| 120. 00 33600. 00
33 | 45. 50 40950. 00| 85. 00 76500. 00
34 | 1,092. 00 4368. 00| 1, 750. 00 7000. 00
35 | 6. 50 2795. 00| 13.00 5590. 00
36 | 6. 50 390. 00| 9.00 540. 00
37 | 2,100. 00 2100. 00 2,120.00 2120. 00
38 | 8, 010. 00* 8010. 00| 9, 374. 00* 9374. 00
39 | 2, 380. 00* 2380. 00| 8, 500. 00* 8500. 00



10- 3A9504

10- STA-99-2 SUMMARY OF REMAI
04/ 09/ 02
_______________________________ [ = m e
SECOND [ THI RD
BI D AMOUNT | BI D AMOUNT
24, 080. 00* 24080. 00| 107, 500. 00* 107500. 00

466, 904. 00

686, 149. 00

N |

N G

B I

DDERS

Bl D245
PAGE 8
04/ 10/ 02



